

STATEMENT OF WORK

VegPro Smart Farm — Precision Scouting Platform

Prepared for: VegPro Kenya Ltd

Created by: Kalpit Patel (AI & Software Developer)

Date: 20 May 2026

Quote validity: 30 days

1. Summary

Development of a **company-wide, mobile-first precision scouting platform** for VegPro Kenya Ltd operations across **multiple farm sites** (including **Kongoni River Farms** and additional locations). The system supports **many greenhouses** organisation-wide—not a single-farm tool—with live GPS scouting, manager dashboards, heat maps, scout routes, and a daily spray/work program.

Bemack scouting data (shared Excel) is used **for reference only** to shape the scouting form and master lists—final **data columns and fields will be confirmed with VegPro** before go-live. The platform is built for all company sites and greenhouses as VegPro expands.

Quote: KES 150,000

Timeline: 5 weeks from signed agreement and deposit.

2. Scope (included)

Field app (Scout / Worker)

- Live **GPS tracking** — position updates automatically; nearest greenhouse assigned by location (multi-site)
- Scouting stop form (fields per agreed column list—reference: Bemack sheet; subject to VegPro verification)
- 15 scouting parameters (pest / disease / crop health) with checkbox + 1–5 scale
- Scout rounds with GPS route and stops
- Spray and infestation logging with GPS stamp
- PWA for mobile browsers

Manager / Supervisor (company-wide)

- Operations across **all farms / sites** under VegPro
- Daily scouting pressure by site, greenhouse, and variety
- **GH heat map** (column × bay)
- **Scout route map** (live GPS paths and stops)
- **Spray / work program** (priority tasks from scouting data)
- Farm map, worker positions, history and alerts

Technical

- Roles: Admin, Supervisor, Scout/Worker
 - Multi-farm / multi-greenhouse database structure
 - Backend (auth, database, realtime, storage)
 - Reference data model from Bemack sample (not production master data until VegPro confirms columns and site lists)
 - Deployment and **self-hosting documentation** (client may host on their own infrastructure or use managed cloud)
 - Remote handover (2 hours)
-

3. Out of scope

- QR code scanning for location
 - Orders / forecast / AI allocation module
 - Native iOS/Android store apps
 - Hardware supply
 - On-site training beyond remote handover
-

4. Deliverables

1. Production-ready web application (source code)
2. Database migrations and multi-site data model
3. Reference scouting template (Bemack sample); production master data after column verification with VegPro
4. Deployed staging/production URL **or** handover package for **client self-hosting**
5. User setup (initial accounts)

6. Handover and brief user guide (including hosting options)

5. Timeline (5 weeks)

Week	Milestone
1	Setup, multi-site data model, auth, live GPS; agree scouting columns with VegPro
2	Scouting forms (verified fields), database, manager views (company-wide)
3	Maps, pressure analytics, heat map
4	Scout routes, spray work program, UAT
5	Fixes, deploy or self-host handover, training

Assumes client feedback within 3 business days per review.

6. Commercial terms

Quote: KES 150,000 (Kenya Shillings one hundred fifty thousand)

Payment	Amount (KES)	When
Deposit (40%)	60,000	Signed SOW
Beta (40%)	60,000	Staging live, core features demo
Final (20%)	30,000	Acceptance and handover

Payment within 14 days of invoice. VAT extra if applicable.

7. Hosting

VegPro may choose either:

- **Managed cloud** — e.g. Vercel (app) and Supabase (database); hosting fees paid directly by VegPro to the provider, or
- **Self-hosting** — VegPro hosts the application and database on their own servers; deliverables include documentation and support for setup during handover.

Hosting choice does not change the quote above.

8. Client responsibilities

- Single point of contact for UAT
 - Hosting decision (managed cloud or self-hosted)
 - Database / server access if self-hosting
 - Scout user list (name, email, role, assigned site)
 - Confirmation of **required scouting columns** and farm/greenhouse lists for all sites
 - Smartphones with GPS enabled for field use
 - Timely feedback during the 5-week period
-

9. Acceptance

Accepted when scouts can record stops via **live GPS** across configured sites, managers can view company-wide pressure, heat map, routes, and spray program, and the app is deployed (or handed over for self-hosting) with pilot data loaded. **10 business days** for UAT feedback after beta.

10. Signatures

VegPro Kenya Ltd

Name: _____

Title: _____

Signature: _____

Date: _____

Kalpita Patel — AI & Software Developer

Signature: _____

Date: _____